
Cool Schools Rio Grande Valley (CS RGV) 

Landscape Installation Services  

Questions & Answers  

1. I saw there was no bid bond required, but there will be a pay performance bond, correct?   
Correct.  

2. Insurance requirement is there anything out of the ordinary, does the school require 
anything else. Indemnification, waiver, subrogation stuff like that?   
We haven’t been made aware of any additional requirements from the school districts.  

3. Flagstone on the details page it shows concrete underneath but on the other detail page 
doesn’t show no concrete.  
Respondents should go off the construction detail with no concrete subbase. 

4. Should the decomposed granite be quoted without stabilizer and filter fabric, with the 
stabilizer and filter fabric or quoted with the stabilizer and fabric separately as an 
alternate? 
Decomposed granite should be quoted without stabilizer and without filter fabric. The 
stabilizer and filter fabric should be quoted as alternate.  

6. Salinas – L002: Should decomposed granite remain in the scope and be quoted without 
stabilizer and filter fabric? 
Decomposed granite should be quoted without stabilizer and without filter fabric. The 
stabilizer and filter fabric should be quoted as alternative.  

7. What is the anticipated start date?  The completion date is March 21, 2027, but the RFP 
requires us to hold our price for 120 days.  Will the construction schedule be compressed if 
a delay in contracting occurs?  
Our anticipated start date is October 9, 2026. The date listed is Texas Trees current 
anticipated completion date that was established on optimal planting season. Texas 
Trees may entertain a later completion not to exceed October 2027. Respondent’s 
proposal should include a detailed schedule that maximizes resources, creates 
efficiencies and accounts the optimal planting season in the Rio Grande Valley 
(October – March).  

5. The bid form breaks items down into unit pricing.  Please verify line items will not be 
individually cut other than alternates. 
The structure of the bid form is to facilitate evaluation. If any individual line items 
need to be reconsidered, that will happen during the negotiation phase of the 
procurement process.  

6. Stump Edge, Horizontal logs, and Stump Seats are cedar 16” to 24”.  16”plus cedar is not 
typical.  Procurement of this size log will take 4-6 months due to the size.  Most cedar is 10” 
to 12” and taper down. 
Stump edge specified as 8-12” diameter. Horizontal logs and stump seats specified as 
16”-24” diameter to achieve typical size for seating. 

7. Please provide lead time for tree to be supplied so we can add to the schedule for the 
proposal. 
The lead time for tree delivery is 45-60 days.  
 



Addendum 

Addendum #1: UPDATED Section 5 - Pricing and Delivery Schedule (Bid Form) - CS RGV Installation 
Services, Donna ISD 

Addendum #1: UPDATED Section 5 - Pricing and Delivery Schedule (Bid Form) - CS RGV Installation 
Services, Mercedes ISD 

 

 

 


